

SECTION 00300

BID FORM

Santa Ynez Community Services District
1070 Faraday Street
P.O. Box 667
Santa Ynez, CA 93460

Date: May 10, 2021

The undersigned, as bidder, declares that it has received and examined the documents entitled Santa Ynez Community Services District Horizon Sewer Project, SYCSD Project No. 2021-01 and will contract with the Owner, on the form of Agreement provided herewith, to do everything required for the fulfillment of the contract for the construction of the project at the prices and on the terms and conditions herein contained.

The undersigned bidder agrees that the following shall form a part of this proposal:

<u>Section</u>	<u>Title</u>
00300	Bid Form
00310	Bid Schedule
00410	Bid Guaranty Bond
00430	Proposed Subcontractors
00440	Statement of Experience
00450	Noncollusion Affidavit

The undersigned bidder acknowledges that Addenda numbers 1 through 2 have been received and have been examined as part of the Contract Documents.

Attached is a Bid Guaranty Bond duly completed by a guaranty company authorized to carry on business in the State of California in the amount of at least ten percent (10%) of the total amount of our bid, or alternatively, there is attached a certified or cashier's check payable to the Owner in the amount of at least ten percent (10%) of the total amount of our bid.

If the bid is accepted, the undersigned bidder agrees to sign the agreement and to furnish the required faithful performance bond, payment bond, and evidence of insurance within ten (10) calendar days after receiving notice of the award of the contract.

The undersigned bidder further agrees that time is of the essence and if the bid is accepted and a contract for performance of the work is entered into with the Owner, to so plan work and to prosecute it with such diligence that the work shall be completed before the expiration of one hundred fifty (150) consecutive calendar days from the date of receipt of the Notice to Proceed, and that as provided for in GENERAL CONDITIONS - PARTS 6.02 D-3 (Damages for Delays), and 6.02 E (Liquidated Damages) the sum of five hundred and 00/100 Dollars (\$500.00) per calendar day for each and every days' delay in finishing the work beyond the time prescribed herein may be deducted from payments due as liquidated damages.

The undersigned bidder also hereby agrees to perform all the work described in the Contract Documents and as outlined in the "BID SCHEDULE", with all work to be complete and in place and in operational condition as specified.

Raminha Construction, Inc.

Name of Bidder

469531

Contractor's License No.

Signature of Bidder *David Raminha*

President

Title of Signatory

11505 Halcon Road

Atascadero, CA 93422

Address of Bidder

California

State of Incorporation

admin@raminha.com

Email Address of Bidder

Casey P. Zamboni
Witness *Casey P. Zamboni*

Office Assistant
Title of Witness

END OF SECTION

SECTION 00310

BID SCHEDULE, SYCSD PROJECT NO. 2021-01

ITEM NO.	APPROX. QTY.	UNIT	DESCRIPTION: WITH UNIT PRICES WRITTEN IN WORDS	UNIT PRICE IN FIGURES	AMT. IN FIGURES
1.	1	Lump Sum	Mobilization of equipment and materials in accordance with the Contract Documents, complete and in place, for the lump sum price of <u>One hundred thirty thousand dollars and zero cents.</u>	\$ <u>130,000</u>	\$ <u>130,000</u>
2.	1	Lump Sum	Prepare Water Pollution Control Plan (WPCP) in accordance with the Contract Documents, complete and in place, for the lump sum price of <u>Seven thousand five hundred dollars and zero cents.</u>	\$ <u>7,500</u>	\$ <u>7,500</u>
3.	1	Lump Sum	Provide traffic control in accordance with the Contract Documents, complete and in place, for the lump sum price of <u>thirty thousand dollars and zero cents</u>	\$ <u>30,000</u>	\$ <u>30,000</u>
4.	430	Linear Feet	Install 8-inch diameter SDR35 PVC sewer pipe in DEEP TRENCH in accordance with the Contract Documents, complete and in place, for the unit price of <u>Three hundred dollars and zero cents</u>	\$ <u>300</u>	\$ <u>129,000</u>
5.	1,475	Linear Feet	Install 8-inch diameter SDR35 PVC sewer pipe in SHALLOW TRENCH in accordance with the Contract Documents, complete and in place, for the unit price of <u>Two hundred sixty two dollars and zero cents</u>	\$ <u>262</u>	\$ <u>386,450</u>
6.	6	Each	Install new 48-inch precast concrete manhole in accordance with the Contract Documents, complete and in place, for the unit price for each location of <u>Ten thousand dollars and zero cents.</u>	\$ <u>10,000</u>	\$ <u>60,000</u>
7.	6	Each	Install new hinged manhole frame and cover in accordance with the Contract Documents, complete and in place, for the unit price for each location of <u>One thousand dollars and zero cents.</u>	\$ <u>1,000</u>	\$ <u>6,000</u>
8.	21	Each	Install new 8"x4" wye connection and capped lateral in accordance with the Contract Documents, complete and in place, for the unit price of <u>Six thousand dollars and zero cents.</u>	\$ <u>6,000</u>	\$ <u>126,000</u>

ITEM NO.	APPROX. QTY.	UNIT	DESCRIPTION: WITH UNIT PRICES WRITTEN IN WORDS	UNIT PRICE IN FIGURES	AMT. IN FIGURES
9.	8,160	Square Feet	Repair and replace pavement driveways and roadways in accordance with the Contract Documents, complete and in place, for the unit price of <u>Seven dollars and zero cents</u>	\$ <u>7</u>	\$ <u>57,120</u>
10.	7	Each	Pothole utilities in accordance with the Contract Documents, complete and in place, for the unit price for each location of <u>Seven hundred dollars and zero cents</u>	\$ <u>700</u>	\$ <u>4,900</u>
11.	1	Lump Sum	Repair and replace existing landscaping and hardscaping in accordance with the Contract Documents, complete and in place, for the lump sum price of <u>Fifty thousand dollars and zero cents</u>	\$ <u>50,000</u>	\$ <u>50,000</u>
12.	1	Lump Sum	Mobilization of dewatering equipment and materials in accordance with the Contract Documents, complete and in place, for the lump sum price of <u>Five thousand dollars and zero cents.</u>	\$ <u>5,000</u>	\$ <u>5,000</u>
13.	6	Weeks	Provide dewatering in accordance with the Contract Documents, complete and in place, for the weekly price of <u>Three thousand dollars and zero cents.</u>	\$ <u>3,000</u>	\$ <u>18,000</u>
14.	50	Cubic Yards	Provide compacted pea gravel driveway in accordance with the Contract Documents, complete and in place, for the cubic yard price of <u>One hundred dollars and zero cents</u>	\$ <u>100</u>	\$ <u>5,000</u>
15.	32	Cubic Yards	Provide gravel bedding in accordance with the Contract Documents, complete and in place, for the cubic yard price of <u>One hundred dollars and zero cents</u>	\$ <u>100</u>	\$ <u>3,200</u>
16.	1,500	Cubic Yards	Provide 1-sack cement slurry trench backfill in paved roadways in accordance with the Contract Documents, complete and in place, for the cubic yard price of <u>One hundred seventy dollars and zero cents</u>	\$ <u>170</u>	\$ <u>255,000</u>

TOTAL BID One million two hundred Seventy-three thousand one
hundred Seventy dollars and Zero Cents (in words)
\$ 1,273,170⁰⁰ (in figures)

Each individual bid item shall be determined from visiting the work site, reviewing the Contract Documents, and all other portions of the Contract Documents, and shall include all items necessary to complete the Work, including the assumption of all obligations, duties, and responsibilities necessary to the successful completion of the Contract, and the furnishing of all materials and equipment required to be incorporated in and form a permanent part of the work; tools, equipment, supplies, transportation, facilities, labor, superintendence, and services required to perform and complete the work; and bonds, insurance and submittals; all as per the requirements of the Contract Documents, whether or not expressly listed or designated.

****END OF SECTION***

SECTION 00410

BID GUARANTY BOND

KNOW ALL MEN BY THESE PRESENTS:

THAT Raminha Construction, Inc., HEREINAFTER called the Principal, and Everest Reinsurance Company, HEREINAFTER called the Surety, are jointly and severally held and firmly bound unto the Santa Ynez Community Services District, HEREINAFTER called the Obligee, each in the penal sum of ten percent (10%) of the total amount of the Bid of the Principal for the work, this sum not to exceed ten percent of the amount bid dollars (\$10%) in lawful money of the United States for payment whereof unto the Obligee, the Principal and Surety jointly and severally find themselves forever firmly by these presents.


WHEREAS, the Principal is herewith submitting its offer for the fulfillment of Obligee's contract for the Santa Ynez Community Services District Horizon Sewer Project, SYCSD Project No. 2021-01.


NOW, THEREFORE, the condition of this obligation is such that if the Principal is awarded the contract, and if the Principal within the time specified in the bid for such contract, enters into, executes, and delivers to the Obligee an Agreement in the form provided herein complete with evidences of insurance, and if the Principal within the time specified in the bid gives to the Obligee the performance and payment bonds on the form provided herein, then this obligation shall be void; otherwise, the Principal and Surety will pay unto the Obligee the difference in money between the total amount of the bid of the Principal and the amount for which Obligee legally contracts with another party to fulfill the contract if the latter amount be in excess of the former, but in no event shall the Surety's liability exceed the penal sum hereof.

AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable under this obligation as Principal, and that nothing of any kind or nature whatsoever that will not discharge the Principal shall operate as a discharge or a release of liability of the Surety.

IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure to the benefit of the Principal, the Surety and the Obligee and their respective heirs, executors, administrators, successors and assigns.

SIGNED AND SEALED this 7th day of May, 2021

Raminha Construction, Inc.
Principal

Signature for the Principal
David Raminha, President
Title of Signatory
(SEAL)

Everest Reinsurance Company
Surety

Signature for Surety
Patricia K. Simicich, Attorney-In-Fact
Title of Signatory
(SEAL)

END OF SECTION

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of Santa Clara)


On May 7, 2021 before me, Vincent M. Scolari, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Patricia K. Simicich
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature *[Handwritten Signature]*
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____

Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- Corporate Officer -- Title(s): _____
- Partner -- Limited General
- Individual Attorney in Fact
- Trustee Guardian or Conservator
- Other: _____

Signer Is Representing: _____

Signer's Name: _____

- Corporate Officer -- Title(s): _____
- Partner -- Limited General
- Individual Attorney in Fact
- Trustee Guardian or Conservator
- Other: _____

Signer Is Representing: _____

EVEREST

POWER OF ATTORNEY
EVEREST REINSURANCE COMPANY
DELAWARE

KNOW ALL PERSONS BY THESE PRESENTS: That Everest Reinsurance Company, a corporation of the State of Delaware ("Company") having its principal office located at 477 Martinsville Road, Liberty Corner, New Jersey 07938, do hereby nominate, constitute, and appoint:

Vincent M. Scolari, Patricia K. Simicich, Wendy R. Pastora, David J. Bachan, Charles M. Griswold, Sarah Lorincz, Steven M. Duke, Martha Vella Garcia

its true and lawful Attorney(s)-in-fact to make, execute, attest, seal and deliver for and on its behalf, as surety, and as its act and deed, where required, any and all bonds and undertakings in the nature thereof, for the penal sum of no one of which is in any event to exceed UNLIMITED, reserving for itself the full power of substitution and revocation.

Such bonds and undertakings, when duly executed by the aforesaid Attorney(s)-in-fact shall be binding upon the Company as fully and to the same extent as if such bonds and undertakings were signed by the President and Secretary of the Company and sealed with its corporate seal.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Board of Directors of Company ("Board") on the 28th day of July 2016:

RESOLVED, that the President, any Executive Vice President, and any Senior Vice President and Anthony Romano are hereby appointed by the Board as authorized to make, execute, seal and deliver for and on behalf of the Company, any and all bonds, undertakings, contracts or obligations in surety or co-surety with others and that the Secretary or any Assistant Secretary of the Company be and that each of them hereby is authorized to attest to the execution of any such bonds, undertakings, contracts or obligations in surety or co-surety and attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that the President, any Executive Vice President, and any Senior Vice President and Anthony Romano are hereby authorized to execute powers of attorney qualifying the attorney named in the given power of attorney to execute, on behalf of the Company, bonds and undertakings in surety or co-surety with others, and that the Secretary or any Assistant Secretary of the Company be, and that each of them is hereby authorized to attest the execution of any such power of attorney, and to attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that the signature of such officers named in the preceding resolutions and the corporate seal of the Company may be affixed to such powers of attorney or to any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be thereafter valid and binding upon the Company with respect to any bond, undertaking, contract or obligation in surety or co-surety with others to which it is attached.

IN WITNESS WHEREOF, Everest Reinsurance Company has caused their corporate seals to be affixed hereto, and these presents to be signed by their duly authorized officers this 28th day of July 2016.



Everest Reinsurance Company

Nichase

Attest: Nicole Chase, Assistant Secretary

A. Romano

By: Anthony Romano, Vice President

On this 28th day of July 2016, before me personally came Anthony Romano, known to me, who, being duly sworn, did execute the above instrument; that he knows the seal of said Company; that the seal affixed to the aforesaid instrument is such corporate seal and was affixed thereto; and that he executed said instrument by like order.

LINDA ROBINS
Notary Public, State of New York
No 01R06239736
Qualified in Queens County
Term Expires April 25, 2023

Linda Robins

Linda Robins, Notary Public

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Company, at the Liberty Corner, this 7th day of May 2021.

SECTION 00420

NONDISCRIMINATION IN EMPLOYMENT

Attention is directed to California Labor Code section 1735, which is applicable to the work under this Contract and which reads as follows: "No discrimination shall be made in the employment of persons upon public works because of their race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, marital status, or sex of such persons, except as provided in Section 12940 of the Government Code, and every contractor for public works violating this section is subject to all the penalties imposed for a violation of this chapter."

****END OF SECTION****


SECTION 00430

PROPOSED SUBCONTRACTORS

The following information gives the name, business address, California contractor license number, and portion of work (description of work to be done) for each subcontractor that will be used in the work if the bidder is awarded the contract. No subcontractor doing work in excess of 0.5 percent of the total amount of the bid, and who is not listed, shall be used without the written approval of the Owner. (Additional information may be attached to this page. Each page shall be subsequently numbered, e.g., 00430-2, and headed, "Proposed Subcontractors", and shall be signed).

<u>Name</u>	<u>Business Address</u>	<u>License No.</u>	<u>Description of Work</u>
-------------	-------------------------	--------------------	----------------------------

- none -



Signature of Bidder David Ramirha, President

END OF SECTION

SECTION 00440

STATEMENT OF EXPERIENCE

On one or more separate sheets of paper, provide the information requested below:

1. List of similar projects completed by the Contractor within the last five (5) years, including project names, descriptions, locations and contract values, and contact names and telephone numbers.
2. List of names and contract value of all projects completed by the Contractor in the last year.
3. Statement of the Contractor's ability to commence and prosecute the work on this project in a timely manner.
4. Responses to the following questions:
 - (a) Has your Contractor's license been revoked at any time in the last five (5) years? If yes, please explain.
 - (b) Has a surety firm completed a contract on your behalf, or paid for completion because your firm was in default or terminated by the project owner within the last five (5) years? If yes, please explain.
 - (c) In the last five (5) years, has your firm or any of its owners or officers been convicted of a crime involving the awarding of a contract of a government construction project, or the bidding or performance of a government contract? If yes, please explain.
 - (d) Has there been a change in the ownership of your firm in the last three (3) years? If yes, please explain. (Publicly traded corporations need not respond to this question.)
 - (e) Is your firm currently the debtor in a bankruptcy case?
 - (f) Has your firm been in bankruptcy in the last five (5) years?
 - (g) Has your firm changed names or license numbers in the last five (5) years? If yes, please explain.
 - (h) Has any license held by your firm or its responsible managing employee or responsible managing officer been suspended within the last five (5) years? If yes, please explain.
5. At any time in the last five (5) years has your firm been assessed and paid liquidated damages after completion of a project under a construction contract with a public agency or private owners? If yes, please explain and provide a list of all such projects by owners, owner's address, the date of the completion and the amount of liquidated damages.

****END OF SECTION****

Attachment 00440

Statement of Experience

Item #	Question	Answer
1	List of similar projects completed by the Contractor within the last five (5) years, including project names, descriptions, locations and contract values, and contact names and telephone numbers.	See attached "Similar Contracts List."
2	List of names and contract value of all projects completed by the Contractor in the last year.	See attached "Recent Contracts List."
3	Statement of the Contractor's ability to commence and prosecute the work on this project in a timely manner.	Raminha Construction, Inc. has over 20 years of experience of completing public work jobs, including numerous utility jobs, on time to the satisfaction of the project owners.
4a	Has your Contractor's license been revoked at any time in the last five (5) years? If yes, please explain.	No.
4b	Has a surety firm completed a contract on your behalf, or paid for completion because your firm was in default or terminated by the project owner within the last five (5) years? If yes, please explain.	No.
4c	In the last five (5) years, has your firm or any of its owners or officers been convicted of a crime involving the awarding of a contract of a government construction project, or the bidding or performance of a government contract? If yes, please explain.	No.
4d	Has there been a change in the ownership of your firm in the last three (3) years? If yes, please explain. (Publicly traded corporations need not respond to this question.)	No.
4e	Is your firm currently the debtor in a bankruptcy case?	No.
4f	Has your firm been in bankruptcy in the last five (5) years?	No.
4g	Has your firm changed names or license numbers in the last five (5) years? If yes, please explain.	No.
4h	Has any license held by your firm or its responsible managing employee or responsible managing officer been suspended within the last five (5) years? If yes, please explain.	No.
5	At any time in the last five (5) years has your firm been assessed and paid liquidated damages after completion of a project under a construction contract with a public agency or private owners? If yes, please explain and provide a list of all such projects by owners, owner's address, the date of the completion and the amount of liquidated damages.	No.



SIMILAR CONTRACTS LIST

CITY OF EL PASO DE ROBLES

Aug. 2018 – Nov. 2018; March 2021 – April 2021

1000 SPRING STREET, PASO ROBLES, CA 93446

- **ALMENDRA SEWER IMPROVEMENTS**

DESCRIPTION: Demolition and excavation of existing Lift Station and equipment, trenching and installation of sewer mains, manholes and laterals, trench restoration and video testing, air test and mandrel test for final acceptance. Project was put on hold from November 2018 to March 2021 due to the City needing to negotiate an easement with a property owner to complete the project.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$243,435.00

FINAL CONTRACT: \$257,683.67

DESIGN ENGINEER: North Coast Engineering, Inc.

ENGINEER ADDRESS: 725 Creston Rd, Suite B, Paso Robles, CA 93446

ENGINEER CONTACT: John Luttmann * (805) 239-3127 x 224 * johnl@northcoastengineering.com

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

CITY OF EL PASO DE ROBLES

Jan. 2021 – March 2021

1000 SPRING STREET, PASO ROBLES, CA 93446

- **SOUTH RIVER ROAD SEWER ABANDONMENT AND LIFT STATION NO. 8 FORCE MAIN EXTENSION PROJECT**

DESCRIPTION: Demolition and removal of existing sewer manholes and appurtenant structures, installation of a new six-inch sewer forced main and appurtenant structures and, installation of temporary access sewer by-pass system.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$226,800.00

FINAL CONTRACT: \$226,800.00

DESIGN ENGINEER: Cannon Corp

ENGINEER ADDRESS: 1050 Southwood Drive, San Luis Obispo, CA 93401

ENGINEER CONTACT: Pat Riddell * (805) 544-7407 * patr@cannoncorp.us

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

SAN MIGUEL COMMUNITY SERVICES DISTRICT

Nov. 2020 – Feb. 2021

1150 MISSION STREET, SAN MIGUEL, CA 93451

- **WATER MAIN IMPROVEMENT PROJECT**

DESCRIPTION: Installation of approximately 1350 linear feet of new 8-inch pipe, 130 linear feet of new 10-inch pipe and approximately 60 linear feet of new 6-inch pipe, including a crossing under the UPRR using jack and bore methods with 10-inch diameter HDPE pipe installed in 20-inch diameter steel casing.

LOCATION: San Miguel, CA

INITIAL CONTRACT: \$397,880.00

FINAL CONTRACT: \$421,868.00

DESIGN ENGINEER: Monsoon Consultants

ENGINEER ADDRESS: PO Box 151, San Luis Obispo, CA 93406

ENGINEER CONTACT: Blaine Reely * (805) 280-1051 * breely@monsoonconsultants.com

OWNER CONTACT: Kelly Dodds * (805) 467-3388 x 206 * kelly.dodds@sanmiguelcsd.org

CITY OF EL PASO DE ROBLES

Sept. 2020 – Feb. 2021

1000 SPRING STREET, PASO ROBLES, CA 93446

- **DRY CREEK ROAD REPAIRS PROJECT**

DESCRIPTION: Improvements to roadway including raising and lowering of underground utilities, installation of manholes, conduits and drainage pipelines, lime treatment of soil, and removing and replacing asphalt roadway.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$1,984,355.00

FINAL CONTRACT: \$2,052,387.61

DESIGN ENGINEER: Pavement Engineering, Inc.

ENGINEER ADDRESS: 3485 Sacramento Drive, Suite A, San Luis Obispo, CA 93401

ENGINEER CONTACT: Jonathan Edholm * (805) 781-2265 * jonathane@pavementengineering.com

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

CITY OF EL PASO DE ROBLES

Nov. 2018 – July 2020

1000 SPRING STREET, PASO ROBLES, CA 93446

- **PASO ROBLES MUNICIPAL AIRPORT PIPELINES**

DESCRIPTION: Installation of sewer, water, reclaimed water, backfill and compaction, and new lift station installation, including 16" Water Line.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$2,877,520.00

FINAL CONTRACT: \$3,684,654.00

DESIGN ENGINEER: Cannon Corp

ENGINEER ADDRESS: 1050 Southwood Drive, San Luis Obispo, CA 93401

ENGINEER CONTACT: Pat Riddell * (805) 544-7407 * patr@cannoncorp.us

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

COUNTY OF SAN LUIS OBISPO DEPARTMENT OF PUBLIC WORKS

July 2019 – June 2020

COUNTY GOVT CENTER, RM 206, SAN LUIS OBISPO, CA 93408

- **OCEANO DRAINAGE IMPROVEMENTS PROJECT – PHASE 2**

DESCRIPTION: Installation of approximately 2500 feet of storm drain pipe. Includes installation of precast box culverts, jack and bore operations under a railroad crossing, drainage improvements, utility relocations, and installation of new sediment basin.

LOCATION: Oceano, CA

INITIAL CONTRACT: \$4,016,992.00

FINAL CONTRACT: \$4,228,031.00

DESIGN ENGINEER: County of San Luis Obispo DPW

ENGINEER ADDRESS: Same as Owner

ENGINEER CONTACT: Same as Owner

OWNER CONTACT: Michael Boyce * (805) 235-3333 * mboyce@co.slo.ca.us

OCEANO COMMUNITY SERVICES DISTRICT

March 2020 – May 2020

1655 FRONT STREET, OCEANO, CA 93445

- **NORSWING/PERSHING WATERLINE REPLACEMENT PROJECT**

DESCRIPTION: Installation of approximately 900 linear feet of new 8-inch water main, valves, fire hydrants and service laterals.

LOCATION: Oceano, CA

INITIAL CONTRACT: \$174,650.00

FINAL CONTRACT: \$207,909.00

DESIGN ENGINEER: DPSI, Inc.

ENGINEER ADDRESS: 705 Fiero Lane, Suite 10, San Luis Obispo, CA 93401

ENGINEER CONTACT: Doug Groshart * (805) 250-2891 * dgroshart@dpsiinc.com

OWNER CONTACT: Tony Marraccino * (805) 481-6730 * tony@oceanocsd.org

LUCIA MAR UNIFIED SCHOOL DISTRICT
602 ORCHARD STREET, ARROYO GRANDE, CA 93420

April 2019 – March 2020

- **NHS STADIUM SITE WORK / FOUNDATION / FLATWORK PROJECT**
DESCRIPTION: Construction of an all-weather track, construction of a restroom building, installation of a new scoreboard, and associated site improvements. Work included utility installation, slabs on grade including embed plates, installation of supporting columns and brackets for new scoreboard, and curbs and sub surfacing for all-weather track surface.
LOCATION: Nipomo, CA
INITIAL CONTRACT: \$2,647,620.00
FINAL CONTRACT: \$2,713,091.00
DESIGN ENGINEER: RRM Design Group
ENGINEER ADDRESS: 3765 S. Higuera, Suite 102, San Luis Obispo, CA 93401
ENGINEER CONTACT: Todd Hansen * (805) 543-1794 * tmhansen@rrmdesign.com
OWNER CONTACT: Cindy Naber * (805) 474-3000 x1024 * cindy.naber@lmsud.org

WASTE CONNECTIONS, INC.
4388 OLD SANTA FE ROAD, SAN LUIS OBISPO, CA 93401

Oct. 2019 – Jan. 2020

- **AVENAL REGIONAL LANDFILL PHASE 3B**
DESCRIPTION: Mass Excavation, Storm Drain installation, erosion control, LCRS Piping, Landfill Gas Piping Installation, and Stormwater piping installation.
LOCATION: Avenal, CA
INITIAL CONTRACT: \$2,139,015.86
FINAL CONTRACT: \$2,400,699.00
DESIGN ENGINEER: Lawrence & Associates
ENGINEER ADDRESS: 3590 Iron Court, Shasta Lake, CA 96019
ENGINEER CONTACT: Clayton Coles * (530) 275-4800 * ccoles@lwrnc.com
OWNER CONTACT: Jeff Clarin * (805) 748-8041 * Jeffrey.clarin@wasteconnections.com

LUCIA MAR JOINT UNIFIED SCHOOL DISTRICT
602 ORCHARD STREET, ARROYO GRANDE, CA 93420

June 2018 – Aug 2019

- **OCEANO ELEMENTARY SITE WORK/FOUNDATION FOR MODULAR BUILDINGS**
DESCRIPTION: Foundation and site work including installation of utilities, paving, and landscaping for modular classrooms.
LOCATION: Oceano, CA
INITIAL CONTRACT: \$3,486,000.00
FINAL CONTRACT: \$3,623,724.65
DESIGN ENGINEER: RRM Design Group
ENGINEER ADDRESS: 3765 S. Higuera, Suite 102, San Luis Obispo, CA 93401
ENGINEER CONTACT: Todd Hansen * (805) 543-1794 * tmhansen@rrmdesign.com
OWNER CONTACT: Cindy Naber * (805) 474-3000 x 1024 * cindy.naber@lmsud.org

COUNTY OF SAN LUIS OBISPO DEPARTMENT OF PUBLIC WORKS
COUNTY GOVT CENTER, RM 206, SAN LUIS OBISPO, CA 93408

Jan. 2019 – Feb. 2019

- **OCEANO DRAINAGE IMPROVEMENTS PROJECT – PHASE 1**
DESCRIPTION: Installation of a road side infiltrator, placing hot mix asphalt, and other misc. drainage improvements.
LOCATION: Oceano, CA
INITIAL CONTRACT: \$48,700.00
FINAL CONTRACT: \$53,307.95
DESIGN ENGINEER: County of San Luis Obispo DPW
ENGINEER ADDRESS: Same as Owner
ENGINEER CONTACT: Same as Owner
OWNER CONTACT: Michael Boyce * (805) 235-3333 * mboyce@co.slo.ca.us

COUNTY OF SANTA BARBARA, DEPARTMENT OF PUBLIC WORKS
123 E. ANAPAMU STREET, SANTA BARBARA, CA 93101

Sept. 2018 – Jan. 2019

- ***SOUTH COAST RECYCLING AND TRANSFER STATION SOTRM DRAIN IMPROVEMENTS PROJECT PHASE 4 – STORMWATER DIVERSION TANK***

DESCRIPTION: Construction of liner, concrete stormwater tank, pipework, grading, pump systems, instrumentation and electrical work for the installation of a stormwater diversion system.

LOCATION: Santa Barbara, CA

INITIAL CONTRACT: \$478,715.00

FINAL CONTRACT: \$511,620.00

DESIGN ENGINEER: DPSI, Inc.

ENGINEER ADDRESS: 705 Fiero Lane, Suite 10, San Luis Obispo, CA 93401

ENGINEER CONTACT: Doug Groshart * (805) 250-2891 * dgroshart@dpsiinc.com

OWNER CONTACT: Todd Curtis * (805) 835-7742 * tcurtis@cosbpw.net

LUCIA MAR UNIFIED SCHOOL DISTRICT

May 2018 – Dec. 2018

602 ORCHARD STREET, ARROYO GRANDE, CA 93420

- ***GROVER BEACH ELEMENTARY FOUNDATION / SITE WORK PROJECT***

DESCRIPTION: All Site Work associated with new portable classroom installation, including underground utilities, grading and compaction, concrete, and electrical system for new buildings.

LOCATION: Grover Beach, CA

INITIAL CONTRACT: \$857,600.00

FINAL CONTRACT: \$914,107.42

DESIGN ENGINEER: PMSM Architects / 19Six Architects

ENGINEER ADDRESS: 560 Higuera Street, Suite C, San Luis Obispo, CA 93401

ENGINEER CONTACT: Quinn Pullen * (805) 476-0399 * qpullen@19sixarchitects.com

OWNER CONTACT: Cindy Naber * (805) 474-3000 x1024 * cindy.naber@lmsud.org

COUNTY OF SANTA BARBARA, DEPARTMENT OF PUBLIC WORKS

Nov. 2018 – Dec. 2018

123 E. ANAPAMU STREET, SANTA BARBARA, CA 93101

- ***DEBRIS PROCESSING PROJECT FOOTHILL DEBRIS MANAGEMENT SITE***

DESCRIPTION: Installation of storm drains and other drainage improvements as well as placing approximately 21,000 CY of processed soil.

LOCATION: Santa Barbara, CA

INITIAL CONTRACT: \$497,160.00

FINAL CONTRACT: \$559,304.93

DESIGN ENGINEER: County of Santa Barbara Department of Public Works

ENGINEER ADDRESS: Same as Owner

ENGINEER CONTACT: Same as Owner

OWNER CONTACT: Liam Gunst * (805) 882-3016 * lgunst@cosbpw.net

COUNTY OF SANTA BARBARA, DEPARTMENT OF PUBLIC WORKS

May 2016 – Nov. 2018

123 E. ANAPAMU STREET, SANTA BARBARA, CA 93101

- ***PHASE 2 & 3 PARTIAL FINAL CLOSURE AT THE TAJIGUAS SANITARY LANDFILL***

DESCRIPTION: Final landfill cover grading, drainage improvements, landfill gas improvements, and liner installation.

LOCATION: Goleta, CA

INITIAL CONTRACT: \$5,987,865.00

FINAL CONTRACT: \$6,233,960.00

DESIGN ENGINEER: SWT Engineering

ENGINEER ADDRESS: 800 S. Rochester Ave, Suite C, Ontario, CA 91761

ENGINEER CONTACT: Michael Cullinane * (951) 736-1010 * mac@swteng.com

OWNER CONTACT: Todd Curtis * (805) 335-7742 * tcurtis@cosbpw.net

LUCIA MAR UNIFIED SCHOOL DISTRICT
602 ORCHARD STREET, ARROYO GRANDE, CA 93420

June 2018 – Aug. 2018

- **DANA ELEMENTARY SEWER UPGRADES**
DESCRIPTION: Abandonment of existing septic system and installation and service connection of new sewer line, including associated path of travel and other site improvements.
LOCATION: Nipomo, CA
INITIAL CONTRACT: \$420,430.00
FINAL CONTRACT: \$486,732.34
DESIGN ENGINEER: DPSI, Inc.
ENGINEER ADDRESS: 705 Fiero Lane, Suite 10, San Luis Obispo, CA 93401
ENGINEER CONTACT: Doug Groshart * (805) 250-2891 * dgroshart@dpsiinc.com
OWNER CONTACT: Cindy Naber * (805) 474-3000 x1024 * cindy.naber@lmsud.org

CITY OF EL PASO DE ROBLES
1000 Spring Street, Paso Robles, CA 93446

Apr. 2017-Aug. 2017

- **Construction of Spring Street – 10th to 16th Project**
DESCRIPTION: Improvements to Spring Street from 10th Street to 16th Street. Includes improvements to roadway and underground utilities.
LOCATION: Paso Robles, CA
INITIAL CONTRACT: \$1,789,060.00
FINAL CONTRACT: \$ 1,963,222.00
DESIGN ENGINEER: Stantec
ENGINEER ADDRESS: 2646 Santa Maria Way, Suite 107, Santa Maria, CA 93455
ENGINEER CONTACT: Garrett Passmore * (805) 357-1347 * garrett.passmore@stantec.com
OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

LUCIA MAR JOINT UNIFIED SCHOOL DISTRICT
602 Orchard Street, Arroyo Grande, CA 93420

June 2017-Aug. 2017

- **Construction of Oceano Elementary Utility Modernization Project**
DESCRIPTION: Modernization of underground utilities and associated path of travel upgrades.
LOCATION: Oceano, CA
INITIAL CONTRACT: \$859,000.00
FINAL CONTRACT: \$ 868,266.00
DESIGN ENGINEER: RRM Design Group
ENGINEER ADDRESS: 3765 S. Higuera, Suite 102, San Luis Obispo, CA 93401
ENGINEER CONTACT: Todd Hansen * (805) 543-1794 * tmhansen@rrmdesign.com
OWNER CONTACT: Cindy Naber * (805) 474-3000 x 1024 * cindy.naber@lmsud.org



RECENT CONTRACTS LIST

CITY OF EL PASO DE ROBLES

Aug. 2018 – Nov. 2018; March 2021 – April 2021

1000 SPRING STREET, PASO ROBLES, CA 93446

- **ALMENDRA SEWER IMPROVEMENTS**

DESCRIPTION: Demolition and excavation of existing Lift Station and equipment, trenching and installation of sewer mains, manholes and laterals, trench restoration and video testing, air test and mandrel test for final acceptance.

Project was put on hold from November 2018 to March 2021 due to the City needing to negotiate an easement with a property owner to complete the project.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$243,435.00

FINAL CONTRACT: \$257,683.67

DESIGN ENGINEER: North Coast Engineering, Inc.

ENGINEER ADDRESS: 725 Creston Rd, Suite B, Paso Robles, CA 93446

ENGINEER CONTACT: John Luttman * (805) 239-3127 x 224 * johnl@northcoastengineering.com

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

CITY OF EL PASO DE ROBLES

Jan. 2021 – March 2021

1000 SPRING STREET, PASO ROBLES, CA 93446

- **SOUTH RIVER ROAD SEWER ABANDONMENT AND LIFT STATION NO. 8 FORCE MAIN EXTENSION PROJECT**

DESCRIPTION: Demolition and removal of existing sewer manholes and appurtenant structures, installation of a new six-inch sewer forced main and appurtenant structures and, installation of temporary access sewer by-pass system.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$226,800.00

FINAL CONTRACT: \$226,800.00

DESIGN ENGINEER: Cannon Corp

ENGINEER ADDRESS: 1050 Southwood Drive, San Luis Obispo, CA 93401

ENGINEER CONTACT: Pat Riddell * (805) 544-7407 * patr@cannoncorp.us

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

COUNTY OF SAN LUIS OBISPO DEPARTMENT OF PUBLIC WORKS

June 2020 – March 2021

COUNTY GOVT CENTER, RM 206, SAN LUIS OBISPO, CA 93408

- **ARROYO GRANDE CREEK WATERWAY MANAGEMENT PROGRAM PHASE 2 PROJECT**

DESCRIPTION: Channel excavation, installation of HPTRM, roadway excavation/grading, and hydroseeding at 11 different sites along a levee at Arroyo Grande Creek in Oceano.

LOCATION: Oceano, CA

INITIAL CONTRACT: \$2,782,904.50

FINAL CONTRACT: \$3,254,398.00

DESIGN ENGINEER: County of San Luis Obispo DPW

ENGINEER ADDRESS: Same as Owner

ENGINEER CONTACT: Same as Owner

OWNER CONTACT: Michael Boyce * (805) 235-3333 * mboyce@co.slo.ca.us

SAN MIGUEL COMMUNITY SERVICES DISTRICT

Nov. 2020 – Feb. 2021

1150 MISSION STREET, SAN MIGUEL, CA 93451

- **WATER MAIN IMPROVEMENT PROJECT**

DESCRIPTION: Installation of approximately 1350 linear feet of new 8-inch pipe, 130 linear feet of new 10-inch pipe and approximately 60 linear feet of new 6-inch pipe, including a crossing under the UPRR using jack and bore methods with 10-inch diameter HDPE pipe installed in 20-inch diameter steel casing.

LOCATION: San Miguel, CA

INITIAL CONTRACT: \$397,880.00

FINAL CONTRACT: \$421,868.00

DESIGN ENGINEER: Monsoon Consultants

ENGINEER ADDRESS: PO Box 151, San Luis Obispo, CA 93406

ENGINEER CONTACT: Blaine Reely * (805) 280-1051 * breely@monsoonconsultants.com

OWNER CONTACT: Kelly Dodds * (805) 467-3388 x 206 * kelly.dodds@sanmiguelcsd.org

CITY OF EL PASO DE ROBLES

Sept. 2020 – Feb. 2021

1000 SPRING STREET, PASO ROBLES, CA 93446

- **DRY CREEK ROAD REPAIRS PROJECT**

DESCRIPTION: Improvements to roadway including raising and lowering of underground utilities, installation of manholes, conduits and drainage pipelines, lime treatment of soil, and removing and replacing asphalt roadway.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$1,984,355.00

FINAL CONTRACT: \$2,052,387.61

DESIGN ENGINEER: Pavement Engineering, Inc.

ENGINEER ADDRESS: 3485 Sacramento Drive, Suite A, San Luis Obispo, CA 93401

ENGINEER CONTACT: Jonathan Edholm * (805) 781-2265 * jonathane@pavementengineering.com

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

COUNTY OF SANTA BARBARA, DEPARTMENT OF PUBLIC WORKS

Aug. 2020 – Sept. 2020

123 E. ANAPAMU STREET, SANTA BARBARA, CA 93101

- **COLD SPRINGS DEBRIS BASIN EXPANSION PROJECT**

DESCRIPTION: Clearing and grubbing, grading, excavation and hauling of approximately 11,750 CY of soil, rock and boulders to expand the existing Cold Springs Debris Basin.

LOCATION: Montecito, CA

INITIAL CONTRACT: \$695,750.00

FINAL CONTRACT: \$723,345.12

DESIGN ENGINEER: Filippin Engineering

ENGINEER ADDRESS: 354 S. Fairview Ave D, Goleta, CA 93117

ENGINEER CONTACT: Kelly Wheeler * (805) 845-4602 * kelly@fecivil.com

OWNER CONTACT: Matt Griffin * (805) 884-8074 * mgriff@cosbpw.net

CITY OF EL PASO DE ROBLES

Nov. 2018 – July 2020

1000 SPRING STREET, PASO ROBLES, CA 93446

- **PASO ROBLES MUNICIPAL AIRPORT PIPELINES**

DESCRIPTION: Installation of sewer, water, reclaimed water, backfill and compaction, and new lift station installation, including 16" Water Line.

LOCATION: Paso Robles, CA

INITIAL CONTRACT: \$2,877,520.00

FINAL CONTRACT: \$3,684,654.00

DESIGN ENGINEER: Cannon Corp

ENGINEER ADDRESS: 1050 Southwood Drive, San Luis Obispo, CA 93401

ENGINEER CONTACT: Pat Riddell * (805) 544-7407 * patr@cannoncorp.us

OWNER CONTACT: Ditas Esperanza * (805) 237-3861 * desperanza@prcity.com

COUNTY OF SAN LUIS OBISPO DEPARTMENT OF PUBLIC WORKS
COUNTY GOVT CENTER, RM 206, SAN LUIS OBISPO, CA 93408

July 2019 – June 2020

- **OCEANO DRAINAGE IMPROVEMENTS PROJECT – PHASE 2**

DESCRIPTION: Installation of approximately 2500 feet of storm drain pipe. Includes installation of precast box culverts, jack and bore operations under a railroad crossing, drainage improvements, utility relocations, and installation of new sediment basin.

LOCATION: Oceano, CA

INITIAL CONTRACT: \$4,016,992.00

FINAL CONTRACT: \$4,228,031.00

DESIGN ENGINEER: County of San Luis Obispo DPW

ENGINEER ADDRESS: Same as Owner

ENGINEER CONTACT: Same as Owner

OWNER CONTACT: Michael Boyce * (805) 235-3333 * mboyce@co.slo.ca.us

SANTA MARIA JOINT UNION HIGH SCHOOL DISTRICT
2560 SKYWAY DRIVE, SANTA MARIA, CA 93455

May 2020 – May 2020

- **SMHS PAVING PROJECT**

DESCRIPTION: Site preparation, removal and re-compaction of existing soil, addition of aggregate base/asphalt pavement, with conduit-only below grade within an approximately 13,100 Square Foot area.

LOCATION: Santa Maria, CA

INITIAL CONTRACT: \$89,792.00

FINAL CONTRACT: \$84,763.70

DESIGN ENGINEER: Rachlin Partners

ENGINEER ADDRESS: 8640 National Blvd, Culver City, CA 90232

ENGINEER CONTACT: Len Metcalf * (714) 883-1500 * lmetcalf@rachlinpartners.com

OWNER CONTACT: Mary-Beth Gallas * (805) 922-4573 x4806 * mgallas@smjuhsd.com

OCEANO COMMUNITY SERVICES DISTRICT
1655 FRONT STREET, OCEANO, CA 93445

March 2020 – May 2020

- **NORSWING/PERSHING WATERLINE REPLACEMENT PROJECT**

DESCRIPTION: Installation of approximately 900 linear feet of new 8-inch water main, valves, fire hydrants and service laterals.

LOCATION: Oceano, CA

INITIAL CONTRACT: \$174,650.00

FINAL CONTRACT: \$207,909.00

DESIGN ENGINEER: DPSI, Inc.

ENGINEER ADDRESS: 705 Fiero Lane, Suite 10, San Luis Obispo, CA 93401

ENGINEER CONTACT: Doug Groshart * (805) 250-2891 * dgroshart@dpsiinc.com

OWNER CONTACT: Tony Marraccino * (805) 481-6730 * tony@oceanocsd.org


SECTION 00450

NONCOLLUSION AFFIDAVIT

State of California)
)
County of San Luis Obispo) ss.

David Raminha, being first duly sworn, deposes and says that it is President of Raminha Construction, Inc. the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted its bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

Dated: May 10, 2021


Signature of Bidder

President
Title of Signatory

END OF SECTION

ADDENDUM NUMBER 1 TO THE BID DOCUMENTS

Amendment Date: May 3, 2021

**BID DOCUMENT NUMBER 2021-01
HORIZON SEWER PROJECT**

A. This Addendum shall be considered part of the bid documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original bid documents, this Addendum shall govern and take precedence. **BIDDERS MUST SIGN THE ADDENDUM AND SUBMIT IT WITH THEIR BIDS.**

B. Bidders are hereby notified that they shall make any necessary adjustments in their estimates as a result of this Amendment. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Except as described below, the original bid document remains unchanged. The bid documents are modified and/or clarified, as follows:

Responses to bidders' questions:

Question #01	
Subject:	Trench Backfill Under Existing Pavement
Reference Specification:	n/a
Reference Plan Page:	Sheet 6, Drawing S-2
Question:	Per detail S-2, backfill material specification is not specified in trench and street zones, only compaction. Will this be a native backfill, structural backfill, or a slurry backfill underneath the currently existing paved surfaces? If slurry, will there be an AC/AB ratio or will AC be laid directly on top of slurry backfill?

Answer: Assume native backfill for trench backfill.

Question #02	
Subject:	Lateral Connections to Mainline
Reference Specification:	
Reference Plan Page:	
Question:	Several laterals are called out to be installed to the mainline throughout the project alignment. Typical Lateral Sewer Detail S-3 shows the lateral branch wye coming off the mainline, and Lateral Sewer Installation Detail S-6 shows installation from the mainline to the property with via 3-options: 1) Standard Lateral Sewer, Alternate "A", or Alternate "B". Question: Due to the significant depth of the mainline sewer, would the District allow a concrete encased "Chimney" style lateral connection per the attached detail?

Answer: Yes, a "chimney" style lateral is acceptable for deep laterals. Attached sample detail would be acceptable.

Question #03	
Subject:	Geotechnical Report
Reference Specification:	
Reference Plan Page:	
Question:	1) Please provide a Geotechnical report with Bore Logs so bidders can ascertain and appropriately bid influences of the soil types, shoring needs, export quantities, and potential groundwater elevations (if any) that would assist in determining bid costs?

Answer: Geotechnical report for the two test holes on Horizon Drive is attached along with water level data taken from the boreholes.

Question #04	
Subject:	Lateral Termination
Reference Specification:	
Reference Plan Page:	Lateral Sewer Installation / Detail S-6
Question:	1) The referenced detail indicates new sewer laterals will stop at the property line. However, Note 4/ Sheet 4 & 5 states: "Install and Cap lateral wye per SYCSD standard Detail S-3, on Sheet 6. Extend laterals to 2-feet beyond edge of pavement or back of curb and cap at an elevation of 6' deep.": a. Please identify where the residential property line is in relationship to the AC curbs on each side of Horizon Drive? b. If laterals are run onto residential property, please identify the existing physical features (landscaping, decorative rock, concrete or brick/stone) and replacements required per residence? c. Please confirm that the residential lateral connection to residences is not part of this Contract?

Answer: The contractor is only required to extend the laterals to two feet beyond the edge of pavement and cap the laterals.

Question #05	
Subject:	Existing Sanja Cota Motel Sewer mainline and manholes
Reference Specification:	
Reference Plan Page:	Horizon Drive Easement and Hwy 246-Plan & Profile View, Sheet 2 of 6
Question:	1) The profile & plan view show the existing 8" sewer line servicing the Santa Cota Motel being directly over and conflicting with installation of the new 8" mainline: a. Can the District define the length of this conflict, as it appears the existing sewer deviates away from, then back into the centerline of the new 8" sewer mainline? b. Are contractors to bypass the Sanja Cota Motel sewer flows during the removal of this line? c. What are we to anticipate for sewer flow (GPD)?

Answer: The existing sewer line diverges away from the new proposed sewer line. It is anticipated that the length of the conflict will be approximately 20 feet. The Sanja Cota sewer laterals are connected to manhole E0 via an existing 8-inch pipe. They must remain in service for the duration of the project. The

property owner is connected, as well as approximately four motel rooms. Daily sewer flows are estimated to be approximately 500 gallons per day, but could be up to 1,000 gallons per day.

Question #06	
Subject:	Abandoned Dry Wells
Reference Specification:	
Reference Plan Page:	Horizon Drive Easement and Hwy 246-Plan View, Sheet 2
Question:	<ol style="list-style-type: none"> 1) Note 8-"Remove any interfering Abandoned Dry Wells" <ol style="list-style-type: none"> a. Please identify what this work entails, the limits of removal and the depth? b. How many dry wells are to be removed? c. What is the material makeup of the dry wells?

Answer: There are no records of what is remaining of the abandoned dry wells. Removal is limited to only that which is necessary to allow for proper pipe bedding and installation of the proposed sewer. Any interfering portions of the dry wells shall be removed and disposed of. No additional removal is required.

Question #07	
Subject:	Manhole Diameter
Reference Specification:	
Reference Plan Page:	48" I.D. Standard Sewer Manhole with Precast Base /Detail S-8, Sheet 6 of 6
Question:	<p>Note 2 on this detail states: "Manholes with a depth greater than 10 feet from cover to invert shall be 60" diameter standard, See Dwg. S-10.</p> <p>Construction Note 1 on plan Sheets 3, 4, & 5 indicates that all precast manholes are to be 48" diameter, even though the profile shows each new manhole to be provided greater than 10' depth from rim to invert.</p> <ol style="list-style-type: none"> 1) Please identify the diameter of sewer manholes required for this project? Unless directed otherwise, contractors will bid 48" diameter manholes as called out in the construction notes.

Answer: All manholes shall be 48-inch diameter.

Question #08	
Subject:	Existing Sewer Mainline from Tie-In at Existing Manhole STA 3+13.39
Reference Specification:	
Reference Plan Page:	Horizon Drive Easement and Hwy 246-Profile View, Sheet 2
Question:	<ol style="list-style-type: none"> 1) Please confirm the existing mainline from STA 3+13.39 manhole downstream is currently clean and no work is necessary from bidding contractors? 2) If work by bidding contractors is to be performed from the existing manhole at STA 3+13.39 downstream, please identify this work and the limits of work?

Answer: The existing manhole at Sta 3+19.39 is existing and can remain in place. Contractor shall verify that the stub coming out of the manhole is aligned sufficiently to connect to with a strongback coupling. If the stub was installed incorrectly, the contractor will need to modify the connection so that it is in proper alignment.

Question #09	
Subject:	Permits
Reference Specification:	
Reference Plan Page:	Horizon Sewer Project Report by Cannon, Section 6.5-Permits
Question:	<p>1) Please identify if the District will secure the Santa Barbara County Encroachment Permit?</p> <p>2) Are there any Caltrans Permits, Conditions or Bond fees contractors should consider in their bids?</p>

Answer: The contractor will be required to secure the SBCO Encroachment Permit. No Caltrans permits are required.

Question #10	
Subject:	Bid Item #13- Provide Dewatering for 6-Weeks
Reference Specification:	Section 02250-Dewatering
Reference Plan Page:	
Question:	<p>1) Please provide a geotechnical report with bore logs so contractors can ascertain the existing ground water level in relationship to the depth of the new sewer mainline.</p> <p>2) Likewise, a geotechnical report and bore logs will classify soil types and permeability to ascertain dewatering equipment.</p>

Answer: Geotechnical report for the two test holes on Horizon Drive is attached along with water level data taken from the boreholes.

11. Question: Per Note 2 on SYCSD Std. Dwg. S-8, "Manholes with a depth greater than 10 feet from cover to invert shall be 60" diameter standard, see Dwg. S-10". Qty. (4) of the (6) Manholes are greater than 10' deep. However, the Plan Sheets and Bid Item 6 call out for all the Manholes to be 48" diameter. Please clarify. If 60" Diameter Manholes are required for the Manholes greater than 10 feet deep, please furnish Standard Drawing S-10.

Answer: All manholes are to be 48-inch diameter. Please disregard the note in Standard Drawing S-8 requiring manholes deeper than 10 feet to be 60-inches in diameter.

12. Question: The specs call for the contractor to obtain for a SBCO Road Encroachment Permit. The County wants \$ 265 to start the process. Can the district add a dollar amount to the bid schedule and give us all the contractors same allotment. The selected Contractor can prepare a traffic control plan and pick up the application and the district picks up the tab.

Answer: The District does not know the fees associated with the Encroachment Permit, and will not be securing the permit. Contractors shall allow adequate budget in your bids for securing the required permits for this project.

13. Question: The specs also call for the contractor to obtain a Caltrans Encroachment Permit, I don't see us working within the Caltrans Right of way, is this permit necessary?; And if so can the district do the same \$ allotment as the county. FYI: Caltrans permits are taking up to 6 months average to be issued and they too want money up front to start the process.

Answer: It is not necessary to obtain a Caltrans Encroachment Permit for the work included in this project. If you plan on using Caltrans right of way for staging equipment and materials on the south end of the project, it will be your responsibility to obtain any and all permits required for your construction activities.

14. Question: Can the District supply a Soils Compaction Testing Requirements spelled out in writing so all the contractors are bidding apples to apples.


Answer: All trench backfill shall be compacted to a minimum relative compaction of 90%. The top 2 1/2 feet of the trench within roadbed areas shall be compacted in horizontal layers not exceeding 8 inches in thickness, and compacted to 95%. The specific compaction testing requirements during construction will be per the conditions called out in the SBCO Encroachment Permit.

15. Question: I believe you have bid items 4 and 5 reversed. I see it as 440 LF @ 9.96 Average 15.00 D to 8.00 D and 1,460 LF @ 15.20 Average form 11.00 D to 20.50 D

Answer: Bid items are correct. While most of the sewer is fairly deep, "DEEP TRENCH" refers to areas that are >18 feet deep. (Station 12+47 to Station 16+77 specifically). All other areas are lumped into the "SHALLOW TRENCH" bid item. Please bid accordingly.

16. Question: Bid Item #8 I count 20 Laterals the bid schedule shows 21 ea.

Answer: The bid schedule is correct. Please provide 21 sewer laterals. A lateral for 3097 Hwy 246 was not shown on the plans. See below for approximate location.



17. Question: Is there any way we could walk the area between the Hotel Parking Lot to the home on Horizon Dr? That is a big part of the job and would be beneficial to the contractor to see up close.

Answer: Unfortunately, it is not possible at this time to walk the area between the hotel parking lot and Horizon Drive.

18. Question: I looked on the ERGO website and I need a product number for the Ring and Cover the District wants.

Answer: The hinged frame and cover shown in Standard Drawing S-15 is Product 001040030L01 by EJ.

If you need further clarifications regarding this Addendum, please contact Jose Acosta at jose@sycsd.com or phone 805-688-3008.

BIDDER MUST ACKNOWLEDGE THIS AMENDMENT BY SIGNING BELOW AND ATTACHING THE SIGNED ADDENDUM TO THE BID FORM:

Addendum Number 1

Company Name Raminha Construction, Inc.

Contact Person David Raminha, President

Signature 

Date May 10, 2021

ADDENDUM NUMBER 2 TO THE BID DOCUMENTS

Amendment Date: May 6, 2021

**BID DOCUMENT NUMBER 2021-01
HORIZON SEWER PROJECT**

A. This Addendum shall be considered part of the bid documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original bid documents, this Addendum shall govern and take precedence. **BIDDERS MUST SIGN THE ADDENDUM AND SUBMIT IT WITH THEIR BIDS.**

B. Bidders are hereby notified that they shall make any necessary adjustments in their estimates as a result of this Amendment. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

The bid documents are modified and/or clarified, as follows:

Note that the bid opening is hereby postponed to **Tuesday, May 11, 2021 at 2:00 pm.**

In anticipation of the County of Santa Barbara's backfill requirements in paved roadways, the bid schedule is hereby modified to include an additional bid item for 1-sack cement slurry backfill in paved areas in Horizon Drive from Station 7+04 to Station 16+79, as well as for the 16 laterals on Horizon Drive. Please replace Section 00310, Bid Schedule with the attached revised bid schedule.

If you need further clarifications regarding this Addendum, please contact Jose Acosta at jose@sycsd.com or phone 805-688-3008.

**BIDDER MUST ACKNOWLEDGE THIS AMENDMENT BY SIGNING BELOW
AND ATTACHING THE SIGNED ADDENDUM TO THE BID FORM:**

Addendum Number 2

Company Name Raminha Construction, Inc.

Contact Person David Raminha, President

Signature 

Date May 10, 2021

SECTION 00500

NOTICE OF AWARD

TO: _____

PROJECT DESCRIPTION: Santa Ynez Community Services District
Horizon Sewer Project, SYCSD Project No. 2021-01

The Owner has considered the bid submitted by you for the above-described work in response to its Notice Inviting Bids dated _____, 20____, and Instructions to Bidders.

You are hereby notified that your bid has been accepted for items in the amount of \$_____.

You are required by the Contract Documents to execute the Agreement and furnish the required Faithful Performance Bond, Payment Bond, Workers' Compensation Certification and Certificates of Insurance within ten (10) calendar days from the date of receipt of this Notice.

If you fail to execute said Agreement and to furnish said Bonds and certificates within ten (10) calendar days from the date of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner's acceptance of your bid as abandoned and as a forfeiture of your Bid Bond. The Owner will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to the Owner.

Dated this ____ day of _____, 20_____.

SANTA YNEZ COMMUNITY SERVICES DISTRICT

By: _____
Jose Acosta, General Manager

ACCEPTANCE OF NOTICE BY CONTRACTOR

Receipt of the above Notice of Award is hereby acknowledged by:

_____ on this, the ____ day of _____, 20_____.

By: _____

Title: _____

**END OF SECTION*

SECTION 00501

NOTICE TO PROCEED

TO: _____

DATE: _____
PROJECT: _____

You are hereby notified to commence work in accordance with the Agreement dated _____, 2021 on or before _____, 2021 and you are to complete the work within one hundred fifty (150) consecutive calendar days thereafter.

Date of completion of all work is therefor _____, 20____.

SANTA YNEZ COMMUNITY SERVICES DISTRICT

By: _____
Jose Acosta, General Manager

ACCEPTANCE OF NOTICE

Receipt of the above Notice to Proceed is hereby acknowledged by:

On this, the ____ day of _____, 20____.

By: _____

Title: _____

****END OF SECTION****

SECTION 00510

AGREEMENT

THIS AGREEMENT, made this ____ day of _____, 20____ by and between the Santa Ynez Community Services District, HEREINAFTER called the "Owner", and _____, HEREINAFTER called the "Contractor". WITNESSETH:

WHEREAS, the Contractor has offered to perform the proposed work in accordance with the terms of the Contract Documents (as defined below).

NOW, THEREFORE, in consideration of the mutual covenants and agreements of the parties herein contained and to be performed, the Contractor hereby agrees to complete the work at the price and on the terms and conditions herein contained, and the Owner agrees to pay the Contractor the contract price provided herein for the fulfillment of the work and the performance of the covenants set forth herein.

This Agreement includes and incorporates by reference (i) the Bidding and Contract Requirements (Part A), Technical Specifications (Part B), and Horizon Sewer Plans (Appendix A), contained in the bound one volume set of documents dated March 17, 2021 for the Horizon Sewer Project (SYCSD Project No. 2021-01), (ii) Owner's Design and Construction Standards for Public Sewage System Improvements dated January 2012, and (iii) any addenda to the foregoing documents issued by the Owner (collectively, the "Contract Documents").

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed the day and year first above written.

OWNER

Santa Ynez Community Services District

By: _____
Karen Jones, Board President

ATTEST:

By: _____
Wendy Berry, Board Secretary

CONTRACTOR

(Name)

By: _____
(Signature)

(Name printed and title)

By: _____
(Signature)

(Name printed and title)

License No: _____

END OF SECTION

